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5352.225-9103 Contracts to be Performed in the Federal Republic of Germany 

CONTRACTS TO BE PERFORMED IN THE FEDERAL REPUBLIC OF GERMANY (USAFE) (SEP 2003) 

(a) In accordance with the exchange of notes (dated 27 Mar 98) implementing the Provisions of Articles 72 and 73 
of the German Supplementary Agreement (SA) to the North Atlantic Treaty Organization (NATO) Status of Forces 
Agreement (SOFA), non-German citizens of a NATO member country who perform services on US Government 
contracts shall not start work in Germany without meeting one of the following criteria: 



 

(1) Technical Expert Status accreditation (TESA)  
(2) Troop Care Status accreditation (TCSA)  
(3) Analytical Support Status accreditation (ASSA)  
(4) Military Exigency (ME) via TESA or ASSA  
(5) TESA/ASSA TDY  
(6) Exemption from German work permit (“fax back”)  
(7) German work permit or compliance with European Union member nation exchange laws and regulations  
(8) Certificates of limited tax liability and a German work permit  

(b)In order to request status under paragraph (a)(1) through (a)(5) above, immediately after contract award, the 
contractor shall submit to the contracting officer in accordance with USAFEFARS 5325.10110 a Contract 
Notification package. The contractor shall submit Technical Expert Status (TES)/ Troop Care Status (TCS)/ 
Analytical Support Status (ASS) application packages for any employees for which TES/TCS/ASS accreditation is 
sought within three business days of the individual being hired. 

(c) The packages/applications cited in paragraph (b) above shall be submitted through the contracting officer (or 
the contracting officer’s appointed representative) to DOCPER. DOCPER’s contact information is available at the 
DOCPER Internet site http://www.per.hqusareur.army.mil/content/CPD/docper.html  

(d) A 10-week temporary TES or ASS may be granted by the US Government for purposes of Military Exigency 
(ME). ME is granted for time sensitive, mission critical positions for the purpose of permitting individual contract 
employees, who upon initial review of the application appear to meet the requirements of TES or ASS, to begin 
working in Germany prior to TES/ASS accreditation. 

(e) The contractor shall notify the contracting officer within three days in writing of TES/TCS/ASS accreditation 
duties or when a TES/TCS/ASS employee is no longer assigned to the position for which TES/TCS/ASS 
accreditation was granted.  

(1) The contractor shall ensure that identification cards and/or other logistics support documents pertinent to, or 
peculiar to, TES/TCS/ASS are turned over to the issuing office upon termination or transfer of individual contractor 
employees. Within three days of completion, the contractor shall provide written proof to the contracting officer that 
all identification cards and other logistics support documents have been returned to the government. 

(f) The contractor shall allow German government authorities to visit the contractor’s work areas for the purpose of 
verifying the status of positions and personnel as Technical Expert (TE)/Troop Care (TC)/Analytical Support (AS) 
employees. Such visits will not excuse the contractor from performance under this contract or result in increased 
costs to the Government. 

(g) The contract price shall not be subject to an economic adjustment with regard to TES/TCS/ASS in the event 
that  
 
(1) the contract and any or all positions identified in the contractor’s proposal are disapproved for TES/TCS/ASS 
accreditation; or  
 
(2) any or all positions submitted for TES/TCS/ASS consideration during the life of the contract are disapproved for 
TES/TCS/ASS accreditation; or  
 
(3) any or all contractor employees are denied TES/TCS/ASS; or  



(4) TES/TCS/ASS accreditation is rescinded during the life of the contract.  

(h) If the contractor’s employees will be performing in the Federal Republic of Germany under the conditions 
identified in paragraphs (a)(6) through (a)(8) of this clause, DOCPER is not involved in the process. 

(End of Clause) 

 

 



 





 

 



 

 

 

 

 

 

 

 

 



 



Sites Base 
Period 
Phase Senior

Journey 
man

Entry  
Level

Total 
Eng

Senior
Journey 

man
Entry  
Level

Total 
Log Bus 

Senior

Bus 
Journey

man

Prog 
Journey

man

Prog 
Entry 
Level

Total 
Bus / 
Prog 

Mgmt

Task, 
Site, 

PoP & 
Grand 
Totals

APG, MD
Phase 1 5 3 0 8 0 0 0 0 0 2 0 0 2 10
Phase 2 2 1 0 3 1 2 0 3 1 2 2 0 5 11
Phase 3 11 14 2 27 4 8 2 14 2 3 3 3 11 52

18 18 2 38 5 10 2 17 3 7 5 3 18 73
Fort Bliss, TX

Phase 1 0 0 0 0 0 1 0 1 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

0 0 0 0 0 1 0 1 0 0 0 0 0 1
Fort Bragg, NC

Phase 1 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 2 3 1 6 0 0 0 0 0 0 0 0 0 6

2 3 1 6 0 0 0 0 0 0 0 0 0 6
Fort Carson, CO

Phase 1 1 0 0 1 0 0 0 0 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

1 0 0 1 0 0 0 0 0 0 0 0 0 1
Fort Drum, NY

Phase 1 0 0 0 0 0 1 0 1 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

0 0 0 0 0 1 0 1 0 0 0 0 0 1
Fort Gordon, GA

Phase 1 0 0 0 0 0 1 0 1 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

0 0 0 0 0 1 0 1 0 0 0 0 0 1
Fort Hood, TX

Phase 1 0 1 0 1 3 5 1 9 0 0 0 0 0 10
Phase 2 1 1 0 2 0 0 0 0 0 0 0 0 0 2
Phase 3 2 11 1 14 4 1 2 7 0 0 1 0 1 22

3 13 1 17 7 6 3 16 0 0 1 0 1 34
Fort Knox, KY

Phase 1 1 2 0 3 0 1 0 1 0 0 0 0 0 4
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

1 2 0 3 0 1 0 1 0 0 0 0 0 4
Fort Lee, VA

Phase 1 0 0 0 0 0 1 0 1 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 1 0 0 1 0 0 0 0 0 1

0 0 0 0 1 1 0 2 0 0 0 0 0 2
Fort Lewis, WA

Phase 1 0 0 0 0 0 1 0 1 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

0 0 0 0 0 1 0 1 0 0 0 0 0 1
Fort Sill, OK

Phase 1 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 2 0 1 0 1 0 0 0 0 0 0 1 0 1 2
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

0 1 0 1 0 0 0 0 0 0 1 0 1 2
Lawton, OK

Phase 1 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 2 3 3 4 10 0 0 0 0 0 1 0 0 1 11
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

3 3 4 10 0 0 0 0 0 1 0 0 1 11
Redstone 
Arsenal, AL

Phase 1 0 1 0 1 0 0 0 0 0 0 0 0 0 1
Phase 2 1 0 0 1 0 0 0 0 0 0 0 0 0 1
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

1 1 0 2 0 0 0 0 0 0 0 0 0 2
Totals

Phase 1 7 7 0 14 3 11 1 15 0 2 0 0 2 31
Phase 2 7 6 4 17 1 2 0 3 1 3 3 0 7 27
Phase 3 15 28 4 47 9 9 4 22 2 3 4 3 12 81

29 41 8 78 13 22 5 40 3 8 7 3 21 139

Engineering
(ref PWS section 3.1.1)

Logistics
(ref PWS section 3.1.2)

Busness Mgmt /Prog Analyst Management
(ref PWS section 3.1.3)

Functional / Task Totals





 

0
0 1*

3.1.1.2, 3.1.1.7, 3.1.1.8, and 
3.1.1.10; 
* IAW the PWS

0 0 0

0 0 0 3.1.1.2, 3.1.1.8, and 3.1.1.10

1 0 0 3.1.2

0 0 0

0 0 0

0 0 0 3.1.2

0 0 0

0 0 0

1 0 0 3.1.2

0 0 0

0 0 0

1 0 0 3.1.2

0 0 0

0 0 0

5 1 0 3.1.2

0 0 0

0 0 0

1 0 0 3.1.2

0 0 0

0 0 0

1 0 0 3.1.2

0 0 0

0 0 0

1 0 0 3.1.2

0 0 0

0 0 0

0 0 0

0 0 0

0 0 0

0 0 0

0 0 0

0 0 0

1 Note that the requirement for Engineers with Top Secret clearances has been reduced in number, and that the 
requirement to designate them according to skill level has been modified.  It is left to the contractor to determine whether to 
fill the requirement with a Senior or Journeymen position.  Filling this requirement with an Entry Level position is not an 
option.







 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other 
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send 
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER MGMT 
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 
PM JBC-P Business, Engineering and Logistics  
Support 

TBD TBD 

1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE 
GROUP 

A004 Operational Security 
(OPSEC) Plan  

    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 
TOTAL PRICE 

DI-MGMT-80934A PWS Para 7.0 SFAE-CCC-JBC  INSERT 
IN 

SECTION 
B 

7.  DD 250 REQ 9.DIST 
STATEMENT    
REQUIRED 

10. FREQUENCY- 12. DATE OF 
FIRST 
SUBMISSION 

14.  DISTRIBUTION   

LT  SEE BLK 16 SEE BLK 
16 

 b.  COPIES   

8. APP CODE B 11. AS OF DATE 13.  DATE OF 
SUBSEQUENT 
SUBMISSION 

a.   
ADDRESSEE 

 
Draft 

Final 

N/A  0 SEE BLK 
16 

   
Reg 

 
Repro 

16. REMARKS: 
 
Submit OPSEC Plan NLT 30 days after receipt of DD-254. 
All deliveries shall be in contractor format.  All digital files shall be 
provided by electronic submission, e.g., e-mail, FTP, etc., as arranged 
with the requiring office. 
 
  
Deliver by email to: 
 
  
 
 
 
 
 
 
 
 
 

   1  

     
G.  PREPARED BY TOTAL

 
   

 H.  DATE I.  APPROVED BY 
 
 
 

J.  DATE 

    
 



 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other 
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send 
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER MGMT 
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 
PM JBC-P Business, Engineering and Logistics  
Support 

TBD TBD 

1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

C001 Scientific and Technical Reports  
  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 
TOTAL PRICE 

 PWS Para 3.1.1 
 

SFAE-CCC-JBC  INSERT IN 
SECTION 

B 
7.  DD 250 REQ 9.DIST STATEMENT    REQUIRED 10. FREQUENCY- 12. DATE OF 

FIRST 
SUBMISSION 

14.  DISTRIBUTION   

LT  SEE BLK 16 SEE BLK 
16 

 b.  COPIES   

8. APP CODE B 11. AS OF DATE 13.  DATE OF 
SUBSEQUENT 
SUBMISSION 

a.   
ADDRESSEE 

 
Draft 

Final 

N/A  0 SEE BLK 
16 

   
Reg 

 
Repro 

16. REMARKS: 
 
Prepare in contractor format with content described in the DID.   
 
Submit narrative electronically in MS Word file format. 
 
Contractor shall deliver any developed technical approaches 
developed and completed on this contract.  
 
Contractor shall delivered documented upgrades to existing 
architectures  
 
Status report on activities to be submitted by the 10th of each month. 
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H.  DATE I.  APPROVED BY 
 
 

 
 

J.  DATE 

    
 


